NOTICE TO CONTRACTORS

CALL ORDER 410

FEDERAL PROJECT NO. IM-80-7(151)
LOCATION: I-80, PHILLIPS-GILTNER
COUNTIES: HAMILTON

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
May 12, 2011. At that time the bids will be opened and read for
BITUMINOUS

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: BITUMINOUS

Length: 6.0 MILES

START DATE 07/11/2011 WORKING DAYS 55

Price Range $ 2,000,000 to $ 4,000,000

THIS PROJECT CONTAINS A DBE GOAL OF 4.0%

Plans and specifications may be seen beginning April 19, 2011 at the Lincoln
Central Office and April 25, 2011 at the District Engineer's Office at GRAND ISLAND
Additional letting information may be found at the Nebraska Department of Roads

Web Site at http://www.dor.state.ne.us/letting/.
This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING STANDARDS) 15 SHEETS $ 3.75
STANDARD PLANS 3 SHEETS $ 0.75
SHEET NO.
1 TITLE PAGE
2-T1 - 2-T3 TYPICAL CROSS SECTIONS
2-S1 - 2-82 SUMMARY OF QUANTITIES
2-N1 - 2-N2 GENERAL INFORMATION--MILLED RUMBLE STRIPS
3 TRAFFIC CONTROL PLAN
4 TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE
(FREEWAY-INTERSTATE)
5 TYPICAL TRAFFIC CONTROL--FREEWAY RAMP CLOSURE
6 TYPICAL TRAFFIC CONTROL PLAN--VEHICLE SIGNING
FOR PAINT STRIPING
7 TEMPORARY PAVEMENT MARKING PLAN
8 TYPICAL PAVEMENT MARKING PLAN--5" EDGELINE &
4" CENTERLINE PAVEMENT MARKING
9 TYPICAL PAVEMENT MARKING PLAN (INTERSTATE/EXPRESSWAY)

STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923 TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department

reserves the right to change these quantities without notice.

GROUP 9 BITUMINOUS

SURV OF TEMP TRAFFIC CONT DEVICES 97 CDAY
BARRICADE, TYPE II 22,590 BDAY
BARRICADE, TYPE III 688 BDAY
TEMPORARY SIGN DAY 260 EACH
SIGN DAY 4,354 EACH
OVERLAY BROKEN LINES 1,890 STA
OVERLAY SOLID LINES 4,194 STA
FLASHING ARROW PANEL 106 DAY
FLAGGING 18 DAY
MOBILIZATION LUMP LUMP

CONC PVMT REPAIR TYPE A FULL DEPTH 35 CY



CONC PVMT REPAIR TYPE B FULL DEPTH
CONC PVMT REPAIR TYPE C FULL DEPTH
5" WHITE THERMOPLASTIC
5" YELLOW THERMOPLASTIC
4" WHT WET RFLC PRF PVMT MKNG T4 GVD
12" WHT WET RFLC PRF PVMT MKNG T4 GVD
HYDRATED LIME FOR ASPHALT MIXTURES
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC
FOUNDATION COURSE REPLACEMENT
ASPH CONC ST MAINT PATCH TYPE SP5 (0.5)
ASPH CONC, TYPE SPS
ASPH CONC, TYPE SP5(0.5)
ASPH CONC, TYPE LC
ASPH CONC FOR PATCH, TYPE SP5(0.5)
PERF GRAD BIND (70-28)FOR ST MAINT PATCH
PERF GRADED BINDER (70-28)
PERF GRADED BINDER (52-34)
TACK COAT
RENTAL OF LOADER, FULLY OPERATED
RENTAL OF MOTOR GRADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
COLD MILLING, CLASS 3
COLD MILLING, CLASS 3

TYPE A
RUMBLE STRIPS, ASPHALT
ASPH PVMT SMOOTHNESS TESTING I/D
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